



### REQUEST FOR PRICING - AMENDMENT 1

The due date for the SPI CPRG Wind and BESS Infrastructure Project RFP is changed from 5:00 PM AST on July 7<sup>th</sup> 2025 to 5:00 PM AST on July 11<sup>th</sup> 2025.

All other terms and conditions remain the same.

Thank you.

Jacob Hassard  
ENGINEERING MANAGER  
ALEUT COMMUNITY OF SAINT PAUL ISLAND

END OF AMENDMENT 1